SD DOT - RAPID CITY REGION
ABSTRACT OF BIDS RECEIVED 06/17/10 INFORMAL LETTING
SHEET 2 OF 2 ITEM NO. 1

PROJECT NO. 079-452, 079S-452, 079-452, 090E-4f COUNTY: Pennington Asphalt Concrete Pavement Repair CONTRACT TIME: October 15, 2010
090W-452, 014A-451, 085-451, 085-451 Lawrence
& 385-451 & Meade

PCN NO. 1l1lva, ilvb, ilvc, ilvd, ilve, ilvf, ilvg, ilvh, ilvj & ilvk
Engineer's Estimate $ 318,698.67

Engineer's Estimate Simon Contractors Hills Materials
Rapid City SD Rapid City SD
BID ITEMS UNIT QUANTITY|UNIT PRICE AMOUNT[UNIT PRICE AMOUNT[UNIT PRICE AMOUNT
079-452 (ilva)
001 |Mobilization Lump Sum 1.00 800.00 800.00 2,470.00 2,470.00
002 |Asphalt Concrete Composite Ton 40.80 150.00 6,120.00 120.00 4,896.00
003 |Cold Milling Asphalt Concrete Sqyd 188.00 5.70 1,071.60 8.70 1,635.60
004 |Pavement Marking Paint, Yellow Gal 2.70 79.00 213.30 80.00 216.00
005 |Flagging Hour 10.00 22.16 221.60 22.16 221.60
006 |Traffic Control Unit 414.00 3.15 1,304.10 3.25 1,345.50
007 |Traffic Control, Miscellaneous Lump Sum 1.00 2,600.00 2,600.00 2,600.00 2,600.00
008 |Type C Advance Warning Arrow Panel Each 1.00 2,000.00 2,000.00 2,160.00 2,160.00
009 |Temporary Pavement Marking Ft 424.00 0.75 318.00 0.65 275.60
079S-452 (ilvc)
010 |Mobilization Lump Sum 1.00 800.00 800.00 2,000.00 2,000.00
011 |Unclassified Excavation Digouts Cuyd 57.00 45.00 2,565.00 38.00 2,166.00
012 |Base Course Ton 56.70 32.00 1,814.40 44.00 2,494.80
013 |[Maintenance Patching Ton 56.70 125.00 7,087.50 120.00 6,804.00
014 |Flagging Hour 10.00 22.16 221.60 22.16 221.60
015 |Traffic Control Unit 414.00 3.15 1,304.10 3.25 1,345.50
016 |Traffic Control, Miscellaneous Lump Sum 1.00 2,600.00 2,600.00 2,600.00 2,600.00
017 |Type C Advance Warning Arrow Panel Each 1.00 2,000.00 2,000.00 2,160.00 2,160.00
079-452 (11vd)
018 |Mobilization Lump Sum 1.00 800.00 800.00 2,470.00 2,470.00
019 |Asphalt Concrete Composite Ton 177.60 115.00 20,424.00 125.00 22,200.00
020 |Cold Milling Asphalt Concrete SqYd 410.00 5.50 2,255.00 6.80 2,788.00
021 |Pavement Marking Paint, Yellow Gal 11.80 79.00 932.20 80.00 944.00
022 |Flagging Hour 10.00 22.16 221.60 22.16 221.60
023 |Traffic Control Unit 414.00 3.15 1,304.10 3.25 1,345.50
024 |Traffic Control, Miscellaneous Lump Sum 1.00 2,600.00 2,600.00 2,600.00 2,600.00
025 |Type C Advance Warning Arrow Panel Each 1.00 2,000.00 2,000.00 2,160.00 2,160.00
026 |Temporary Pavement Marking Ft 1844.00 0.75 1,383.00 0.65 1,198.60




090E-452 (ilve)

027 |Mobilization Lump Sum 1.00 2,000.00 2,000.00 6,000.00 6,000.00
028 |Unclassified Excavation Digouts Cuyd 8.00 85.00 680.00 135.00 1,080.00
029 |Base Course Ton 8.40 60.00 504.00 69.00 579.60
030 |Asphalt Concrete Composite Ton 202.70 106.00 21,486.20 135.00 27,364.50
031 |Maintenance Patching Ton 8.40 225.00 1,890.00 200.00 1,680.00
032 |Cold Milling Asphalt Concrete Sqyd 1859.00 2.50 4,647.50 4.10 7,621.90
033 |Pavement Marking Paint, White Gal 4.80 79.00 379.20 80.00 384.00
034 |Pavement Marking Paint, Yellow Gal 1.30 79.00 102.70 80.00 104.00
035 |Flagging Hour 10.00 22.16 221.60 22.16 221.60
036 |Traffic Control Unit 414.00 3.15 1,304.10 3.25 1,345.50
037 |Traffic Control, Miscellaneous Lump Sum 1.00 3,000.00 3,000.00 2,600.00 2,600.00
038 |Type C Advance Warning Arrow Panel Each 1.00 2,000.00 2,000.00 2,160.00 2,160.00
039 |Temporary Pavement Marking Ft 1212.00 0.75 909.00 0.65 787.80
090W-452 (il1vf)
040 |Mobilization Lump Sum 1.00 2,200.00 2,200.00 6,000.00 6,000.00
041 |Unclassified Excavation Digouts Cuyd 17.00 85.00 1,445.00 118.00 2,006.00
042 |Base Course Ton 16.70 60.00 1,002.00 87.00 1,452.90
043 |Asphalt Concrete Composite Ton 271.40 128.00 34,739.20 150.00 40,710.00
044 |Maintenance Patching Ton 16.70 225.00 3,757.50 230.00 3,841.00
045 |Cold Milling Asphalt Concrete SqYd 2918.00 2.50 7,295.00 3.25 9,483.50
046 |Pavement Marking Paint, White Gal 6.30 79.00 497.70 80.00 504.00
047 |Pavement Marking Paint, Yellow Gal 1.10 79.00 86.90 80.00 88.00
048 |Flagging Hour 10.00 22.16 221.60 22.16 221.60
049 |Traffic Control Unit 414.00 3.15 1,304.10 3.25 1,345.50
050 |Traffic Control, Miscellaneous Lump Sum 1.00 3,000.00 3,000.00 2,600.00 2,600.00
051 |Type C Advance Warning Arrow Panel Each 1.00 2,100.00 2,100.00 2,160.00 2,160.00
052 |Temporary Pavement Marking Ft 1790.00 0.75 1,342.50 0.65 1,163.50
014A-451 (ilvg)
053 |Mobilization Lump Sum 1.00 3,000.00 3,000.00 5,600.00 5,600.00
054 |Unclassified Excavation Digouts Cuyd 2.00 150.00 300.00 300.00 600.00
055 |Base Course Ton 1.60 150.00 240.00 265.00 424.00
056 |Asphalt Concrete Composite Ton 204.60 140.00 28,644.00 200.00 40,920.00
057 |Maintenance Patching Ton 1.60 225.00 360.00 750.00 1,200.00
058 |Cold Milling Asphalt Concrete SqYd 1,272.00 4.70 5,978.40 7.40 9,412.80
059 |Pavement Marking Paint, White Gal 3.50 79.00 276.50 80.00 280.00
060 |Pavement Marking Paint, Yellow Gal 0.90 79.00 71.10 80.00 72.00
061 |Flagging Hour 10.00 22.16 221.60 22.16 221.60
062 |Traffic Control Unit 992.00 3.15 3,124.80 3.25 3,224.00
063 |Traffic Control, Miscellaneous Lump Sum 1.00 6,500.00 6,500.00 1,200.00 1,200.00
064 |Type C Advance Warning Arrow Panel Each 1.00 2,100.00 2,100.00 2,160.00 2,160.00
065 |Temporary Pavement Marking Ft 1,084.00 0.75 813.00 0.65 704.60




085-451 (i1vh)

066 |Mobilization Lump Sum 1.00 1,200.00 1,200.00 2,700.00 2,700.00
067 |Asphalt Concrete Composite Ton 81.20 150.00 12,180.00 180.00 14,616.00
068 |Maintenance Patching Ton 8.40 155.00 1,302.00 300.00 2,520.00
069 |Pavement Marking Paint, White Gal 1.80 79.00 142.20 80.00 144.00
070 |Pavement Marking Paint, Yellow Gal 0.40 79.00 31.60 80.00 32.00
071 |Flagging Hour 10.00 22.16 221.60 22.16 221.60
072 |Traffic Control Unit 992.00 3.15 3,124.80 3.25 3,224.00
073 |Traffic Control, Miscellaneous Lump Sum 1.00 6,000.00 6,000.00 6,200.00 6,200.00
074 |Type C Advance Warning Arrow Panel Each 1.00 2,100.00 2,100.00 2,160.00 2,160.00
075 |Temporary Pavement Marking Ft 547.00 0.75 410.25 0.65 355.55
085-451 (ilvj)
076 |Mobilization Lump Sum 1.00 2,000.00 2,000.00 3,200.00 3,200.00
077 |Unclassified Excavation Digouts CuYd 39.00 75.00 2,925.00 100.00 3,900.00
078 |Base Course Ton 38.90 40.00 1,556.00 75.00 2,917.50
079 |Asphalt Concrete Composite Ton 17.30 175.00 3,027.50 175.00 3,027.50
080 |Maintenance Patching Ton 38.90 185.00 7,196.50 160.00 6,224.00
081 |[Cold Milling Asphalt Concrete SqYd 200.00 7.50 1,500.00 10.45 2,090.00
082 |Pavement Marking Paint, White Gal 0.20 79.00 15.80 80.00 16.00
083 |Flagging Hour 10.00 22.16 221.60 22.16 221.60
084 |Traffic Control Unit 992.00 3.15 3,124.80 3.25 3,224.00
085 |Traffic Control, Miscellaneous Lump Sum 1.00 6,500.00 6,500.00 6,200.00 6,200.00
086 |Type C Advance Warning Arrow Panel Each 1.00 2,100.00 2,100.00 2,160.00 2,160.00
087 |Temporary Pavement Marking Ft 118.00 0.75 88.50 0.65 76.70
385-451 (11vk)

088 |Mobilization Lump Sum 1.00 2,000.00 2,000.00 4,000.00 4,000.00
089 |Asphalt Concrete Composite Ton 398.10 125.00 49,762.50 200.00 79,620.00
090 [Cold Milling Asphalt Concrete SqYd 4,594.00 2.35 10,795.90 3.00 13,782.00
091 |Pavement Marking Paint, White Gal 9.50 79.00 750.50 80.00 760.00
092 |Pavement Marking Paint, Yellow Gal 4.70 79.00 371.30 80.00 376.00
093 |Flagging Hour 10.00 22.16 221.60 22.16 221.60
094 |Traffic Control Unit 992.00 3.15 3,124.80 3.25 3,224.00
095 |Traffic Control, Miscellaneous Lump Sum 1.00 6,500.00 6,500.00 6,200.00 6,200.00
096 |Type C Advance Warning Arrow Panel Each 1.00 2,100.00 2,100.00 2,160.00 2,160.00
097 |Temporary Pavement Marking Ft 2,960.00 0.75 2,220.00 0.65 1,924.00

0.00 349,521.05 438,761.85




